

NOTICE TO BIDDERS

ADDENDUM #2

Bid #CM-17-18-01-NEC-01-XX North Education Center Interim Village Project

BID PACKAGE F: LANDSCAPING

Palomar Community College District

The following changes, additions, deletions, clarifications or corrections shall become part of the Bid & Contract Documents for the above listed project. This Addendum #2 forms a part of the contract document and modifies the original bidding documents. Acknowledge receipt of Addendum #2 in the space provided on the bid form. Failure to do so may subject bidder to disqualification.

BID DUE DATE EXTENDED / CHANGE IN SCHEDULE


Bid Package #CM-17-18-01-NEC-01-F: Landscaping

DATE AND TIME	DEADLINE / PROCESS DESCRIPTION
January 11, 2018 4:00 PM	Request for Information / Clarification RFIs are to be sent to: Debbi Claypool, Contracts Administrator Contract Services at (760) 744-1150 extension 2129 Dclaypool@palomar.edu
January 18, 2018 by 2:00 PM	Final Bid Clarifications will be issued
<u>January 23, 2018</u> <u>2:00 PM</u>	BID OPENING DATE AND TIME (BID SUBMITTAL DEADLINE). Sealed Bids must be received no later than this date and time at the following address: Palomar College Attn: Contract Services, Room A-128 W. Mission Rd. Room A-128 San Marcos, CA 92069-1487 (See Item #10 "MAILING / DELIVERING THE BID" in Bid documents for envelope labeling instructions, Campus Map and Campus Parking instructions.)
January 24, 2018 2:00 PM	Listed Subcontractors(s) – verified DIR Registered Contractor(s) pursuant to Labor Code 1771.1(c)(1) or (2). Reference "Listed Subcontractors' Status" in Item 2 below.

Estimated Start Date: February 20, 2018
Completion of Work: May 18, 2018

END OF ADDENDUM #2

Date Issued: December 19, 2017



Ron Ballesteros-Perez, Assistant Superintendent
Vice President Finance & Administrative Services
Palomar Community College District