


EXHIBIT B-1

SAN MARCOS, CA

S	WORK TO BE DONE
NIA	<p>THIS IS A CONSTRUCTION DOCUMENT. WORK TO BE DONE INCLUDES, BUT IS NOT LIMITED TO:</p> <div style="border: 1px dashed black; border-radius: 15px; padding: 10px; margin: 10px 0;"> <p>PHASE 1 - DEMOLITION OF EXISTING PAVING, STEPPING STONES, ROCK RETAINING WALLS, STRUCTURES, GRANITIC ROCK REMOVAL AS REQUIRED FOR GRADING, INSTALLATION OF D.G. PATHS, CONCRETE PAVING, SWING GATES, REMOVABLE BOLLARDS, LANDSCAPE BOULDERS, RETAINING ROCKS AND/OR WALLS, IRRIGATION MAINLINE AND WIRES, IRRIGATION SYSTEMS, CONTROLLER INSTALLATION AND SENSORS, WYE STRAINER, MASTER VALVE, SHUT OFF VALVES, BACKFLOW PREVENTER, QUICK COUPLERS, CONDUIT AND ALL WORK REQUIRED FOR COMPLETE INSTALLATION, INCLUDING STUB-OUTS FOR FUTURE WORK, OWNER-FURNISHED CONTRACTOR-INSTALLED MONUMENT BOULDER, ADA SIGNAGE AND PAVEMENT MARKINGS, ELECTRICAL CONDUIT AND J-BOXES, AND CABLE GUARDRAILS.</p> </div> <p style="text-align: right; font-size: small;">ADDENDUM 1-A</p>
JCE G	
C.R. ND	<p style="text-align: center;">INSPECTOR QUALIFICATION</p> <p>A CONSTRUCTION/PROJECT INSPECTOR EMPLOYED BY THE CAMPUS AND APPROVED BY THE DIVISION OF THE STATE ARCHITECT (DSA) SHALL PROVIDE CONTINUOUS INSPECTION</p>



EXHIBIT B-2



CONTRACTOR SHALL PROVIDE (3 EACH) JUNCTION BOXES AND ELECTRICAL CONDUIT PIPE FROM THE LIGHT POLE SHOWN ON SHEET L-4.

NOTE:
 MONUMENT STONE SIGN SHALL BE OWNER FURNISHED, CONTRACTOR INSTALLED (O.F.C.I.). SEE ATTACHED DESCRIPTION AND IMAGES OF THE MONUMENT STONE SIGN.

CONTRACTOR WILL BE RESPONSIBLE FOR OFF-LOADING THE STONE WHEN IT ARRIVES. A 50-TON CRANE WITHOUT COUNTER WEIGHTS IS RECOMMENDED BY THE FABRICATOR TO ENSURE PLENTY OF REACH FOR INSTALLATION. INSTALLATION NEEDS TO BE COORDINATED BY THE CONTRACTOR WITH THE FABRICATOR, BILL JACKS AT STONEHENGE SIGNS – 530-249-6000 SO THAT CRANE IS IN PLACE AND READY TO BEGIN OFF-LOAD AT THE SAME TIME AS THE TRANSPORT AND INSTALLATION COORDINATION BY STONEHENGE. FAILURE TO ADEQUATELY COORDINATE THIS WILL RESULT IN BACK-CHARGES TO THE CONTRACTOR FOR RE-SCHEDULING AND/OR RE-DELIVERY.

ADDENDUM 1-A

③

⑤

